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Statement of Work (SOW)
for the Rebuild of the
Circuit Card Assembly
NSN 5998-01-351-5256

1.0 SCOPE. This Statement of Work (SOW) establishes, sets forth tasks and identifies the work
efforts that shall be performed by the Contractor (for purposes of this SOW, Contractor is
defined as the commercial or government entity performing the rebuild) in the rebuild effort of
the Circuit Card Assembly. This document contains requirements to restore the Circuit Card
Assembly to Condition Code “A”. Condition Code “A” is defined as "serviceable/issuable
without qualification, new, used, repaired or reconditioned materiel which is serviceable and
issuable to all customers without limitation or restriction, including materiel with more than six
months shelf-life remaining".

1.1 Background. Rebuild is defined as “that maintenance technique to restore an item to a
standard as near as possible to original or new condition in appearance, performance, and life
expectancy. This is accomplished through a maintenance technique or complete disassembly of
the item, inspection of all parts or components, repair or replacement of worn or unserviceable
elements using original manufacturing tolerances and/or specifications and subsequent
reassembly of the items”.

2.0 APPLICABLE DOCUMENTS. The following documents form a part of this SOW to the
extent specified. Unless otherwise specified, the issues of these documents are those listed in the
Department of Defense Index of Specifications and Standards (DoDISS) and supplement thereto
which is in effect on the date of solicitation. In the event of conflict between the documents
referenced herein and the contents of this SOW, the contents of this SOW shall be the
superseding requirement.

2.1 Military Standards

MIL-STD-129 DoD Standard Practice: Military Marking for
Shipment and Storage

MIL-STD-2073-1D(1) DoD Standard Practice for Military Packaging

2.-2 Other Government Documents and Publications

TM 09543 A-35/1 Maintenance Instructions for PCN 184 095433 00
w/chgs 1 and 2 the Radio Set AN/MRC-142
TM 09543A-35/2 Maintenance Instructions for PCN 184 095434 00
w/chg 1 the Radio Set AN/MRC-142
SL-4-09543A Repair Parts for Radio PCN 124 095430 00
w/chgs 1-3 and 5 Terminal Set AN/MRC-142
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DoD 4000.25-1-M Military Standard Requisitioning and Issue
Procedure (MILSTRIP)

Military Handbooks (For Guidance)

MIL-HDBK-61 Configuration Management Guidance

2.3 Industry Standards

JESD625-A Requirements for Handling Electrostatic-Discharge-
Sensitive (ESDS) Devices

ANSIISO/ASQC Q9001-2000 Quality Management Systems-Requirements

Industry Standards (For Guidance)

ANSI/EIA-649 National Consensus Standard for Configuration
Management

Copies of Military Standards and Specifications are available from the DoD Single Stock Point,
Document Automation and Production Service, Building 4/D, 700 Robbins Avenue,
Philadelphia, PA 19111-5094, commercial telephone number (215) 697-2179 or DSN 442-2179,
or on the Internet at http://www.dodssp.daps.mil. Copies of other government documents and
publications required by contractors in connection with specific SOW requirements shall be
obtained through the Commanding General (Code 586), Marine Corps Logistics Command, 814
Radford Blvd., STE 20321, Whse 1121, Albany, Georgia 31704-3021, commercial telephone
number (229) 639-5818/8988 or DSN 567-5818. Copies of engineering drawings, if applicable,
shall be obtained from Supply Chain Management Center, Attn: Code 566-1A, 814 Radford
Blvd., STE 20320, Albany, Georgia 31704-0320, commercial telephone number (229) 639-6476
or DSN 567-6476.

3.0 REQUIREMENTS

3.1 General Tasks. In fulfilling the specified requirements, the Contractor shall:

a. Provide materials, labor, equipment, facilities and missing/repair parts necessary to
inspect, diagnose, restore, test and calibrate the Circuit Card Assembly. Upon completion of
rebuild, the subject item shall be Condition Code "A".

b. Conduct in-process and final on-site testing for witness by a Marine Corps Systems
Command (MCSC), Code PMM122, Albany, Georgia authorized representative.

3.2 Detail Tasks. The following tasks describe the different phases for rebuild of the Circuit
Card Assembly.
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3.2.1 Phase I - Pre-Induction. The Contractor shall perform a pre-induction inspection analysis
for each Circuit Card Assembly using the Contractor facility's diagnosis, inspection and testing
techniques to determine extent of work and parts required. These findings shall be annotated on
the Pre - Induction Checklist (Appendix A).

3.2.2 Phase II - Rebuild. After pre-induction tests and inspections have been completed, repair of
the Circuit Card Assembly shall be accomplished by the Contractor in accordance with this

SOW. Deficiencies noted on the Pre-Induction Checklist (Appendix A) during Phase I shall be
repaired/replaced. Components or assemblies shall not be disassembled for replacement of parts
unless that part has failed, or the component assembly wherein the part is located is disassembled
for repair. Any Modification Instructions (MIs) or Engineering Change Proposals (ECPs) not
previously applied shall be incorporated.

a. Hardware

(1) Replace broken, unserviceable and/or missing hardware including nuts, bolts,
screws, washers, turn lock fasteners, mandatory replacement items, safety, and one-time use
items in accordance with this SOW. Unserviceable would include any of the above that failed to
function properly.

(2) Ensure proper hardware locking devices are present on all moving mechanical
assemblies.

(3) Hardware normally supplied with commercial parts shall be used unless
specifically prohibited.

3.2.3 Phase III - Inspection, Testing and Acceptance. The Contractor shall conduct inspection,
testing and acceptance of the Circuit Card Assembly in accordance with TM 09543 A-35/1
w/chgs 1 and 2, TM 09543A-35/2 w/chg 1, SL-4-09543A w/chgs 1-5. Ensure all MIs and ECPs
have been incorporated.

3.2.4 Packaging, Handling, Storage and Transportation (PHS&T)

a. The Contractor shall be responsible for preservation and packaging of items being
repaired under the terms of this SOW. Items scheduled for long-term storage or overseas
shipment shall be in accordance with the Level “A” requirements of MIL-STD-2073-1D(1),
Appendix J, Table J.]Ia., Specialized Preservation Code "GX". Items scheduled for domestic
shipment for immediate use or short-term storage shall be Level “B” requirements. All items
subject to Electrostatic Sensitivity shall be packed into a reusable fast-pack container.

b. Marking for shipment and storage shall be in accordance with MIL-STD-129.

c. The Marine Corps will provide the Contractor with the shipping address(es) for
delivery of the repaired equipment. The Contractor shall be responsible for arranging for
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shipment to the pre-designated site(s). The Marine Corps will be responsible for transportation
costs associated with shipping the equipment to and from the Contractor.

3.3 Configuration Control. The Contractor shall apply configuration control procedures to
established configuration items. The Contractor shall not implement configuration changes to an
item’s documented performance or design characteristics without prior written authorization. If
it is necessary to temporarily depart from the authorized configuration, the Contractor shall
prepare and submit a Request For Deviation (RFD). MIL-HDBK-61 and ANSI/EIA-649 provide
guidance for preparing this configuration control document.

3.4 Government Furnished Equipment (GFE)/Government Furnished Materiel (GFM). The
Management Control Activity (MCA) (Code 581-1B) will coordinate GFE/GFM requests and
maintain a central control system on all government owned assets in the Contractor’s possession.
The MCA will forward a GFE Accountability Agreement to the Contractor for signature on an
annual basis to establish a chain of custody and identify property responsibilities for Marine
Corps assets. The Contractor is to acknowledge receipt of GFM to the MCA within 15 days of
receipt. This can be done by mailing a copy of the DD 1348 to Materiel and Distribution
Management Department, Distribution Management Branch, Management Control Activity
(Code 581-1B), 814 Radford Blvd., STE 20320, Albany, Georgia or faxing commercial
telephone number (229) 639-5498 or DSN 567-5498.

3.5 Contractor Furnished Materiel (CFM). The Contractor may requisition materiel as required
in the performance of the SOW through the DoD Supply System. DoD 4000.25-1-M
(MILSTRIP), Chapter 11, provides guidance to Contractor’s on the requisitioning process. The
Contractor’s decision to utilize CFM procured from the DoD Supply System shall be based upon
cost effectiveness, availability of materiel and the required completion/delivery date.

3.6 Electrostatic Discharge (ESD) Control Program. The Contractor shall establish, implement
and document an ESD control program following the guidelines provided in JESD625-A. ESD
protective measures shall be used during manufacturing, handling, inspection, testing, marking,
packaging, storing and transporting ESD sensitive components.

3.7 Electromagnetic Environmental Effects (E3) Procedures. The Contractor shall plan for and
use proper (E3) control procedures in the rebuild process and shall utilize TI-5820-25/22 in
conjunction with the detailed requirements specified in this document.

3.8 Quality Assurance Provisions. The Contractor shall provide and maintain a Quality System
that, as a minimum, adheres to the requirements of ANSI/ISO/ASQC Q9001-2000, Quality
Management Systems - Requirements. The program shall ensure quality throughout all areas to
include processing, assembly, inspection, test, maintenance, and preparation for delivery and
shipping. Unless otherwise specified in the contract, the Contractor shall be responsible for
performance of all inspection requirements. The Government (MCSC, PMM122, Albany)
reserves the right to perform any of the inspections set forth in the contract where such
inspections are deemed necessary to assure products and services conform to the prescribed
requirements.
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3.9 Acceptance. The performance of the Contractor and the quality of work delivered, including
all equipment furnished and documentation written or compiled, shall be subject to in-process
review and inspection during performance. Inspection may be accomplished in-plant or at any
work site or location, and Marine Corps representatives (MCSC, PMM122, Albany) shall be
permitted to observe the work or to conduct an inspection. Final inspection and acceptance
testing shall be conducted at the Contractor's facility. Final acceptance shall be conducted on 100
percent of items to verify that the units meet all requirements.

3.10 Rejection. Failure to comply with any of the specified requirements listed herein shall be
reason for rejection by MCSC, PMM 122, Albany, Georgia representative. The Contractor shall,
at no additional cost to MCSC, PMM122, Albany, Georgia, correct the deficiencies and repeat
the verification until an acceptable compliance with acceptance test procedures is demonstrated.
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Pre-Induction Checklist
Circuit Card Assembly, AN/MRC-142

1. Using the following criteria, inspect the items listed below.

a. Inspect for dirt, dust and sand.

b. Inspect for rust and/or corrosion damage.

c. Inspect for any physical damage (cuts, dents, cracks, broken pins.).

d. Ensure that all screws, washers, nuts, and bolts are attached.

e. Inspect for dry rot on all rubber and plastic components.

f. Ensure that all covers and caps are attached.

g. Ensure that all knobs, switches and breakers operate freely and properly.
S - Serviceable U - Unserviceable M - Missing
Remarks:
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